

Republic of the Philippines  
City of Manila  
**OFFICE OF THE CITY MAYOR**  
**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

The **City Government of Manila**, through the 20% Community Development Fund FY 2019 and Special Education Fund FY 2019 intends to apply the following amounts for the following proposed projects:

1. Contract ID : **2019-CDF-1-09**  
Contract Name : **Upgrading, Concreting and Drainage Improvement of Osmeña St. from Herbosa to Panday Pira Sts.**  
Approved Budget for the Contract : **₱ 12,050,000.00**  
Contract Duration : **120 calendar days**  
Cost of Bidding Documents : **₱ 15,000.00**
2. Contract ID : **2019-CDF-2-03**  
Contract Name : **Concreting & Drainage Improvement of Almeda St. from Tayuman to Yuseco Sts.**  
Approved Budget for the Contract : **₱ 6,900,000.00**  
Contract Duration : **120 calendar days**  
Cost of Bidding Documents : **₱ 7,000.00**
3. Contract ID : **2019-CDF-2-08**  
Contract Name : **Upgrading, Concreting & Drainage Improvement of Various Alleys in Barangay 155 Zone 14**  
Approved Budget for the Contract : **₱ 5,800,000.00**  
Contract Duration : **120 calendar days**  
Cost of Bidding Documents : **₱ 6,000.00**
4. Contract ID : **2019-CDF-3-01**  
Contract Name : **Upgrading, Concreting & Drainage Improvement of Bambang St. from P. Guevarra to A. Mendoza Sts.**  
Approved Budget for the Contract : **₱ 12,198,000.00**  
Contract Duration : **180 calendar days**  
Cost of Bidding Documents : **₱ 15,000.00**
5. Contract ID : **2019-CDF-3-07**  
Contract Name : **Upgrading, Concreting & Drainage Improvement of Sales St. from G. Puyat to Soler Sts.**  
Approved Budget for the Contract : **₱ 10,620,000.00**  
Contract Duration : **150 calendar days**  
Cost of Bidding Documents : **₱ 15,000.00**
6. Contract ID : **2019-CDF-3-08**  
Contract Name : **Upgrading, Concreting & Drainage Improvement of G. Puyat St. from Rizal Ave. to F. Torres St.**  
Approved Budget for the Contract : **₱ 7,584,000.00**  
Contract Duration : **120 calendar days**  
Cost of Bidding Documents : **₱ 8,000.00**
7. Contract ID : **2019-CDF-4-04**  
Contract Name : **Concreting & Drainage Improvement of Leo St. from Mindanao to Visayan Sts.**  
Approved Budget for the Contract : **₱ 5,820,000.00**  
Contract Duration : **105 calendar days**  
Cost of Bidding Documents : **₱ 6,000.00**
8. Contract ID : **2019-CDF-4-14**  
Contract Name : **Upgrading, Concreting & Drainage Improvement of Int. Ventura from Ventura St. to Dead End**  
Approved Budget for the Contract : **₱ 4,500,000.00**  
Contract Duration : **90 calendar days**  
Cost of Bidding Documents : **₱ 5,000.00**

9. Contract ID : **2019-CDF-5-03**  
Contract Name : **Upgrading, Concreting and Drainage Improvement of Espiritu St. from Estrada to P. Ocampo Sts.**  
Approved Budget for the Contract : **₱ 11,600,000.00**  
Contract Duration : **120 calendar days**  
Cost of Bidding Documents : **₱ 15,000.00**
10. Contract ID : **2019-CDF-5-06**  
Contract Name : **Upgrading, Concreting and Drainage Improvement of Jacobo St. from A. Francisco to F. Torres Sts.**  
Approved Budget for the Contract : **₱ 6,000,000.00**  
Contract Duration : **90 calendar days**  
Cost of Bidding Documents : **₱ 6,000.00**
11. Contract ID : **2019-CDF-5-09**  
Contract Name : **Upgrading, Concreting and Drainage Improvement of Peñafrañcia St. from Quirino Ext. to Dead End**  
Approved Budget for the Contract : **₱ 26,500,000.00**  
Contract Duration : **150 calendar days**  
Cost of Bidding Documents : **₱ 20,000.00**
12. Contract ID : **2019-CDF-5-11**  
Contract Name : **Upgrading, Concreting and Drainage Improvement of Conchu St. from P. Ocampo to Z. Roxas Sts.**  
Approved Budget for the Contract : **₱ 8,000,000.00**  
Contract Duration : **120 calendar days**  
Cost of Bidding Documents : **₱ 8,000.00**
13. Contract ID : **2019-CDF-5-12**  
Contract Name : **Upgrading, Concreting and Drainage Improvement of Amatista St. from A. Francisco to Dagonoy Sts.**  
Approved Budget for the Contract : **₱ 10,250,000.00**  
Contract Duration : **120 calendar days**  
Cost of Bidding Documents : **₱ 15,000.00**
14. Contract ID : **2019-CDF-6-04**  
Contract Name : **Upgrading, Concreting and Drainage Improvement of Road I from Road IV to Anonas St.**  
Approved Budget for the Contract : **₱ 4,200,000.00**  
Contract Duration : **90 calendar days**  
Cost of Bidding Documents : **₱ 5,000.00**
15. Contract ID : **2019-CDF-6-06**  
Contract Name : **Upgrading, Concreting and Drainage Improvement of Road III from Road IV to Road V**  
Approved Budget for the Contract : **₱ 1,600,000.00**  
Contract Duration : **45 calendar days**  
Cost of Bidding Documents : **₱ 2,000.00**
16. Contract ID : **2019-CDF-6-13**  
Contract Name : **Upgrading, Concreting and Drainage Improvement of Bo. Banting St. from Banting I to Banting III Sts.**  
Approved Budget for the Contract : **₱ 8,500,000.00**  
Contract Duration : **120 calendar days**  
Cost of Bidding Documents : **₱ 9,000.00**
17. Contract ID : **2019-CDF-LIB-02**  
Contract Name : **Repair / Improvement of Bacood Public Library**  
Approved Budget for the Contract : **₱ 7,000,000.00**  
Contract Duration : **105 calendar days**  
Cost of Bidding Documents : **₱ 15,000.00**
18. Contract ID : **2019-CDF-OTH-01**  
Contract Name : **Construction of Perimeter Fence at Manila Boystown Complex**  
Approved Budget for the Contract : **₱ 38,386,011.20**  
Contract Duration : **240 calendar days**  
Cost of Bidding Documents : **₱ 25,000.00**

19. Contract ID : **2019-SEF-1-06**  
Contract Name : **Repair / Rehabilitation of Water lines at Tondo High School**  
Approved Budget for the Contract : **₱ 3,000,000.00**  
Contract Duration : **60 calendar days**  
Cost of Bidding Documents : **₱ 3,000.00**
20. Contract ID : **2019-SEF-2-03**  
Contract Name : **Construction of Building A & B at Osmeña High School**  
Approved Budget for the Contract : **₱ 44,000,000.00**  
Contract Duration : **300 calendar days**  
Cost of Bidding Documents : **₱ 25,000.00**
21. Contract ID : **2019-SEF-3-02**  
Contract Name : **Construction of Three(3)-Storey R.C. Building at Bureau of Jail Management and Penology (BJMP) ALS Center**  
Approved Budget for the Contract : **₱ 45,550,000.00**  
Contract Duration : **240 calendar days**  
Cost of Bidding Documents : **₱ 25,000.00**
22. Contract ID : **2019-SEF-4-02**  
Contract Name : **Construction of Four(4)-Storey, 24 Classrooms Building at A. Maceda High School**  
Approved Budget for the Contract : **₱ 101,000,000.00**  
Contract Duration : **300 calendar days**  
Cost of Bidding Documents : **₱ 30,000.00**
23. Contract ID : **2019-SEF-4-05**  
Contract Name : **Construction of Medical/Dental Clinic at V. E Fugoso Int. High School**  
Approved Budget for the Contract : **₱ 4,000,000.00**  
Contract Duration : **90 calendar days**  
Cost of Bidding Documents : **₱ 4,000.00**
24. Contract ID : **2019-SEF-4-07**  
Contract Name : **Construction of Two (2) Connecting Bridge at C.M. Recto High School (Main)**  
Approved Budget for the Contract : **₱ 4,000,000.00**  
Contract Duration : **60 calendar days**  
Cost of Bidding Documents : **₱ 4,000.00**
25. Contract ID : **2019-SEF-4-09**  
Contract Name : **Landscaping and Installation of Covered Pathwalk at Legarda Elementary School**  
Approved Budget for the Contract : **₱ 3,792,000.00**  
Contract Duration : **60 calendar days**  
Cost of Bidding Documents : **₱ 4,000.00**
26. Contract ID : **2019-SEF-5-03**  
Contract Name : **Repair / Rehabilitation of Water System at M. Roxas High School**  
Approved Budget for the Contract : **₱ 3,500,000.00**  
Contract Duration : **60 calendar days**  
Cost of Bidding Documents : **₱ 4,000.00**
27. Contract ID : **2019-SEF-5-05**  
Contract Name : **Repair / Rehabilitation of Comfort Rooms at R. Palma Elementary School**  
Approved Budget for the Contract : **₱ 1,500,000.00**  
Contract Duration : **60 calendar days**  
Cost of Bidding Documents : **₱ 2,000.00**

28. Contract ID : **2019-SEF-5-08**  
Contract Name : **Repair / Rehabilitation of Various Buildings at Manila Science High School**  
Approved Budget for the Contract : **₱ 34,800,000.00**  
Contract Duration : **210 calendar days**  
Cost of Bidding Documents : **₱ 25,000.00**
29. Contract ID : **2019-SEF-6-02**  
Contract Name : **Construction of Four(4)-Storey R.C. Building I at Bg. Barangay Elementary School**  
Approved Budget for the Contract : **₱ 36,500,000.00**  
Contract Duration : **180 calendar days**  
Cost of Bidding Documents : **₱ 25,000.00**
30. Contract ID : **2019-SEF-6-03**  
Contract Name : **Construction of Perimeter Fence and Installation of Steel Window Grilles and Connecting Bridge of the New Four(4)-Storey Building at Bacood Elementary School**  
Approved Budget for the Contract : **₱ 5,000,000.00**  
Contract Duration : **90 calendar days**  
Cost of Bidding Documents : **₱ 5,000.00**
31. Contract ID : **2019-SEF-6-04**  
Contract Name : **Repair / Rehabilitation of Annex Building and Construction of Covered Area at V. Mapa High School**  
Approved Budget for the Contract : **₱ 20,000,000.00**  
Contract Duration : **150 calendar days**  
Cost of Bidding Documents : **₱ 20,000.00**
32. Contract ID : **2019-SEF-6-05**  
Contract Name : **Repair / Rehabilitation of Main Building and Construction of MAPEH Building and Storage Room at C. P. Garcia High School**  
Approved Budget for the Contract : **₱ 16,000,000.00**  
Contract Duration : **150 calendar days**  
Cost of Bidding Documents : **₱ 15,000.00**
33. Contract ID : **2019-SEF-6-06**  
Contract Name : **Repair / Rehabilitation of Perimeter Fence at Aguinaldo High School**  
Approved Budget for the Contract : **₱ 2,500,000.00**  
Contract Duration : **60 calendar days**  
Cost of Bidding Documents : **₱ 3,000.00**
34. Contract ID : **2019-SEF-6-07**  
Contract Name : **Repair / Rehabilitation of Comfort Rooms and Water Lines at Aguinaldo Elementary School**  
Approved Budget for the Contract : **₱ 7,000,000.00**  
Contract Duration : **90 calendar days**  
Cost of Bidding Documents : **₱ 7,000.00**

Bidders must have an experience of having completed at least one (1) contract similar to the Project and whose value must be at least fifty percent (50%) of the Approved Budget for the Contract (ABC). The description of an eligible bidder is contained in the Bidding Documents, particularly in Section 5, Instruction to Bidders.

Bidding will be conducted through open competitive bidding procedures using non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations (IRR) of Republic Act 9184 (R.A. 9184), otherwise known as the "Government Procurement Reform Act".

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships or organizations with at least seventy five (75%) interest or outstanding capital stock belonging to citizens of the Philippines.

Bid Documents may be purchased by interested Bidders from the address below and upon payment of a non-refundable fee for the Bidding Documents in the amount stated above.

The complete schedule of activities is listed as follows:

<b>Activities</b>	<b>Schedule</b>
1. Issuance of Bid Documents	February 22 - March 15
2. Pre-bid Conference	March 1 - 4:00 P.M.
3. Deadline for the issuance of bid documents	March 15 – 1:00 P.M.
4. Bidding proper; opening of bid envelopes	March 15 – 4:00 P.M.
5. Bid evaluation	March 18

The City Government of Manila reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders.

The City Government of Manila likewise assumes no obligation whatsoever to compensate or indemnify any bidder or winning bidders, as the case may be, for any expenses or loss that said party(ies) may incur in its participation in the pre-bidding and bidding process nor does it guarantee that an award will be made.

For further information, please refer to:

**ENGR. ROGELIO Y. LEGASPI**

OIC - City Engineer

3<sup>rd</sup> Floor, Manila City Hall Building

Approved by:

**ERICSON A. ALCOVENDAZ**

City Administrator and

Chairman, Bids and Awards Committee

Date of publication: February 22, 2019