

Republic of the Philippines
City of Manila
OFFICE OF THE CITY MAYOR
BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The **City Government of Manila**, through the 20% Community Development Fund FY 2018 and FY 2019, intends to apply the following amounts for the following proposed projects:

1. Contract ID : **2018-CDF-2-01**
Contract Name : **Concreting and Drainage Improvement of Hermosa St. from Relief Pumping Station to Estero de Sunog Apog**
Approved Budget for the Contract : **₱ 11,130,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**
2. Contract ID : **2018-CDF-2-02**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Dagupan Extension from Solis to Bulacan Sts.**
Approved Budget for the Contract : **₱ 8,580,000.00**
Contract Duration : **75 calendar days**
Cost of Bidding Documents : **₱ 9,000.00**
3. Contract ID : **2018-CDF-2-03**
Contract Name : **Upgrading and Concreting of Bulacan St. from Dagupan to J. Luna Sts.**
Approved Budget for the Contract : **₱ 13,400,000.00**
Contract Duration : **105 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**
4. Contract ID : **2018-CDF-2-04**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Bulacan St. from J. Luna to Earnshaw Sts.**
Approved Budget for the Contract : **₱ 19,980,000.00**
Contract Duration : **150 calendar days**
Cost of Bidding Documents : **₱ 20,000.00**
5. Contract ID : **2018-CDF-2-05**
Contract Name : **Concreting and Drainage Improvement of F. Roxas St. from R. Papa to Gallan Sts.**
Approved Budget for the Contract : **₱ 9,700,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 10,000.00**
6. Contract ID : **2018-CDF-OTH-1**
Contract Name : **Repair/Rehabilitation of Dagonoy Market (Phase II)**
Approved Budget for the Contract : **₱ 15,768,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**
7. Contract ID : **2019-CDF-1-01**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Mansanita St. from Concha to Dalanghita Sts.**
Approved Budget for the Contract : **₱ 3,000,000.00**
Contract Duration : **60 calendar days**
Cost of Bidding Documents : **₱ 3,000.00**
8. Contract ID : **2019-CDF-1-03**
Contract Name : **Construction of Covered Line Canal and Upgrading of Various Alleys at Brgy. 72 Zone 6**
Approved Budget for the Contract : **₱ 4,000,000.00**
Contract Duration : **60 calendar days**
Cost of Bidding Documents : **₱ 4,000.00**

9. Contract ID : **2019-CDF-1-06**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Mel Alcalde St. from Herbosa to Panday Pira Sts.**
Approved Budget for the Contract : **₱ 6,500,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 7,000.00**
10. Contract ID : **2019-CDF-1-08**
Contract Name : **Upgrading, Concreting and Drainage Improvement of San Sebastian St. from Herbosa to Panday Pira Sts.**
Approved Budget for the Contract : **₱ 6,500,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 7,000.00**
11. Contract ID : **2019-CDF-1-10**
Contract Name : **Construction of Covered Line Canal and Upgrading of Various Alleys at Brgy. 105 Zone 8**
Approved Budget for the Contract : **₱ 29,000,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 20,000.00**
12. Contract ID : **2019-CDF-1-13**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Quirino St. from Dandan to Pacheco Sts.**
Approved Budget for the Contract : **₱ 8,300,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 9,000.00**
13. Contract ID : **2019-CDF-1-16**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Asuncion St. (Ext.) from Sto. Cristo to Concha Sts.**
Approved Budget for the Contract : **₱ 6,000,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 6,000.00**
14. Contract ID : **2019-CDF-3-02**
Contract Name : **Upgrading, Concreting & Drainage Improvement of San Vicente St. from Yuchengco to T. Pinpin Sts.**
Approved Budget for the Contract : **₱ 12,140,000.00**
Contract Duration : **180 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**
15. Contract ID : **2019-CDF-3-03**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Tomas Mapua St. from Tayuman to S. Herrera Sts.**
Approved Budget for the Contract : **₱ 16,180,000.00**
Contract Duration : **180 calendar days**
Cost of Bidding Documents : **₱ 20,000.00**
16. Contract ID : **2019-CDF-3-05**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Soler St. from Bernardo to T. Alonzo Sts.**
Approved Budget for the Contract : **₱ 7,965,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 8,000.00**
17. Contract ID : **2019-CDF-4-01**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Craig St. from S. H. Loyola to J. Fajardo Sts.**
Approved Budget for the Contract : **₱ 10,328,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**
18. Contract ID : **2019-CDF-4-03**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Paquita St. from A. Mendoza to I. delos Reyes Sts.**
Approved Budget for the Contract : **₱ 10,900,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**

19. Contract ID : **2019-CDF-4-06**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Vallejo St. from Escoda to Santol Sts.**
Approved Budget for the Contract : **₱ 4,200,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
20. Contract ID : **2019-CDF-4-08**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Mindoro St. from Visayan St. to Dead End**
Approved Budget for the Contract : **₱ 4,910,000.00**
Contract Duration : **105 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
21. Contract ID : **2019-CDF-4-11**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Sta. Teresita St. at Brgy. 435 Zone 44 (Covered Court)**
Approved Budget for the Contract : **₱ 5,050,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 6,000.00**
22. Contract ID : **2019-CDF-4-12**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Betina St. from Visayas to Mindoro Sts.**
Approved Budget for the Contract : **₱ 4,200,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
23. Contract ID : **2019-CDF-4-13**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Alcantara St. from A. H. Lacson to F. Cayco Sts.**
Approved Budget for the Contract : **₱ 10,980,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**
24. Contract ID : **2019-CDF-5-04**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Bautista St. from Estrada to Camachile Sts.**
Approved Budget for the Contract : **₱ 4,100,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
25. Contract ID : **2019-CDF-5-07**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Enrique St. from P. Ocampo to Z. Roxas Sts.**
Approved Budget for the Contract : **₱ 12,500,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**
26. Contract ID : **2019-CDF-5-10**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Alhambra St. from Arquiza to Nuestra Señora Sts.**
Approved Budget for the Contract : **₱ 4,400,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
27. Contract ID : **2019-CDF-6-01**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Sto. Niño St. from Beata to Jesus Sts.**
Approved Budget for the Contract : **₱ 4,200,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
28. Contract ID : **2019-CDF-6-05**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Road II from Road IV to Road V**
Approved Budget for the Contract : **₱ 1,400,000.00**
Contract Duration : **45 calendar days**
Cost of Bidding Documents : **₱ 2,000.00**

29. Contract ID : **2019-CDF-6-07**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Road IV from Road I to Panganiban St.**
Approved Budget for the Contract : **₱ 6,600,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 7,000.00**
30. Contract ID : **2019-CDF-6-12**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Beata St. from Laura to Hilum Sts.**
Approved Budget for the Contract : **₱ 11,500,000.00**
Contract Duration : **150 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**
31. Contract ID : **2019-CDF-LIB-01**
Contract Name : **Repair/Rehabilitation of Tondo Public Library (2nd and 3rd Floor)**
Approved Budget for the Contract : **₱ 4,500,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
32. Contract ID : **2019-CDF-LIB-05**
Contract Name : **Repair / Rehabilitation of Dapitan Library**
Approved Budget for the Contract : **₱ 1,500,000.00**
Contract Duration : **60 calendar days**
Cost of Bidding Documents : **₱ 2,000.00**
33. Contract ID : **2019-CDF-LIB-06**
Contract Name : **Repair / Improvement of San Nicolas Library**
Approved Budget for the Contract : **₱ 4,042,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
34. Contract ID : **2019-CDF-LIB-08**
Contract Name : **Repair / Improvement of Manila San Francisco Friendship Library**
Approved Budget for the Contract : **₱ 5,300,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 6,000.00**
35. Contract ID : **2019-CDF-LIB-09**
Contract Name : **Repair / Improvement of Fugoso Library**
Approved Budget for the Contract : **₱ 3,000,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 3,000.00**

Bidders must have an experience of having completed at least one (1) contract similar to the Project and whose value must be at least fifty percent (50%) of the Approved Budget for the Contract (ABC). The description of an eligible bidder is contained in the Bidding Documents, particularly in Section 5, Instruction to Bidders.

Bidding will be conducted through open competitive bidding procedures using non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations (IRR) of Republic Act 9184 (R.A. 9184), otherwise known as the "Government Procurement Reform Act".

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships or organizations with at least seventy five (75%) interest or outstanding capital stock belonging to citizens of the Philippines.

Bid Documents may be purchased by interested Bidders from the address below and upon payment of a non-refundable fee for the Bidding Documents in the amount stated above.

The complete schedule of activities is listed as follows:

Activities	Schedule
1. Issuance of Bid Documents	February 14 - March 6
2. Pre-bid Conference	February 21 - 4:00 P.M.
3. Deadline for the issuance of bid documents	March 6 – 1:00 P.M.
4. Bidding proper; opening of bid envelopes	March 6 – 4:00 P.M.
5. Bid evaluation	March 7

The City Government of Manila reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders.

The City Government of Manila likewise assumes no obligation whatsoever to compensate or indemnify any bidder or winning bidders, as the case may be, for any expenses or loss that said party(ies) may incur in its participation in the pre-bidding and bidding process nor does it guarantee that an award will be made.

For further information, please refer to:

ENGR. ROGELIO Y. LEGASPI

OIC - City Engineer

3rd Floor, Manila City Hall Building

Approved by:

ERICSON A. ALCOVENDAZ

City Administrator and

Chairman, Bids and Awards Committee

Date of publication: February 14, 2019