

Republic of the Philippines
City of Manila
OFFICE OF THE CITY MAYOR
BIDS AND AWARDS COMMITTEE

INVITATION TO BID

The **City Government of Manila**, through the 20% Community Development Fund FY 2019 and Special Education Fund FY 2019 intends to apply the following amounts for the following proposed projects:

1. Contract ID : **2019-CDF-1-04**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Jose Basa St. from Prudencia to G. Perfecto Sts.**
Approved Budget for the Contract : **₱ 2,000,000.00**
Contract Duration : **60 calendar days**
Cost of Bidding Documents : **₱ 2,000.00**
2. Contract ID : **2019-CDF-1-05**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Brgy. 107 Zone 9 (Alleys)**
Approved Budget for the Contract : **₱ 4,500,000.00**
Contract Duration : **60 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
3. Contract ID : **2019-CDF-1-15**
Contract Name : **Construction of Covered Line Canal and Upgrading of Dandan Alley from Quirino to Quezon Sts.**
Approved Budget for the Contract : **₱ 1,300,000.00**
Contract Duration : **60 calendar days**
Cost of Bidding Documents : **₱ 2,000.00**
4. Contract ID : **2019-CDF-1-18**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Cristobal St. from Masinop to Concha Sts.**
Approved Budget for the Contract : **₱ 7,000,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 7,000.00**
5. Contract ID : **2019-CDF-1-19**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Pavia St. from Nolasco to Sta. Maria Sts.**
Approved Budget for the Contract : **₱ 2,850,000.00**
Contract Duration : **60 calendar days**
Cost of Bidding Documents : **₱ 3,000.00**
6. Contract ID : **2019-CDF-2-02**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Vargas St. and Alleys from New Antipolo to Candaba Sts.**
Approved Budget for the Contract : **₱ 10,100,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**
7. Contract ID : **2019-CDF-2-05**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Bulacan St. from Caloocan to Molave Sts.**
Approved Budget for the Contract : **₱ 3,300,000.00**
Contract Duration : **60 calendar days**
Cost of Bidding Documents : **₱ 4,000.00**
8. Contract ID : **2019-CDF-2-06**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Teodoro St. from Limay to Estero de Maypajo**
Approved Budget for the Contract : **₱ 5,500,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 6,000.00**

9. Contract ID : **2019-CDF-2-07**
Contract Name : **Upgrading, Concreting & Drainage Improvement of S. del Rosario St. from Bulacan to del Fierro Sts.**
Approved Budget for the Contract : **₱ 5,400,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 6,000.00**
10. Contract ID : **2019-CDF-3-04**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Soler St. from Rizal Avenue to F. Torres St.**
Approved Budget for the Contract : **₱ 4,770,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
11. Contract ID : **2019-CDF-4-07**
Contract Name : **Concreting & Drainage Improvement of J. Escoda St. from B. Tuazon to Santol Sts.**
Approved Budget for the Contract : **₱ 8,000,000.00**
Contract Duration : **150 calendar days**
Cost of Bidding Documents : **₱ 8,000.00**
12. Contract ID : **2019-CDF-4-10**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Basilio St. from Laon Laan to Ma. Clara Sts.**
Approved Budget for the Contract : **₱ 5,000,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
13. Contract ID : **2019-CDF-5-01**
Contract Name : **Upgrading, Concreting & Drainage Improvement of Esmeralda St. from A. Francisco to Dagonoy Sts.**
Approved Budget for the Contract : **₱ 9,000,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 9,000.00**
14. Contract ID : **2019-CDF-5-02**
Contract Name : **Upgrading, Concreting and Construction of Lined Canal of Various Alley at Brgy. 772 Zone 84**
Approved Budget for the Contract : **₱ 3,500,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 4,000.00**
15. Contract ID : **2019-CDF-5-05**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Fernandez St. from Estrada to Camachile Sts.**
Approved Budget for the Contract : **₱ 2,600,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 3,000.00**
16. Contract ID : **2019-CDF-5-08**
Contract Name : **Upgrading, Concreting and Drainage Improvement of T. Alonzo from Mabini to Adriatico Sts.**
Approved Budget for the Contract : **₱ 5,700,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 6,000.00**
17. Contract ID : **2019-CDF-6-02**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Jesus St. from Sto. Niño to Certeza Sts.**
Approved Budget for the Contract : **₱ 4,000,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 4,000.00**

18. Contract ID : **2019-CDF-6-09**
Contract Name : **Upgrading, Concreting and Drainage Improvement of Panganiban St. from Road IV to Anonas St.**
Approved Budget for the Contract : **₱ 8,000,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 8,000.00**
19. Contract ID : **2019-CDF-6-11**
Contract Name : **Upgrading, Concreting and Drainage Improvement of 2nd St. from St. Monique to V. Mapa Sts. & St. Claire Ext. from St. Monique St. to Dead End**
Approved Budget for the Contract : **₱ 4,300,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
20. Contract ID : **2019-CDF-LIB-07**
Contract Name : **Repair / Improvement of Manila Central Library**
Approved Budget for the Contract : **₱ 12,000,000.00**
Contract Duration : **120 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**
21. Contract ID : **2019-SEF-1-02**
Contract Name : **Construction of Four(4)-Storey, 28 Classrooms Building at T. Paez Int. High School**
Approved Budget for the Contract : **₱ 148,000,000.00**
Contract Duration : **300 calendar days**
Cost of Bidding Documents : **₱ 35,000.00**
22. Contract ID : **2019-SEF-1-05**
Contract Name : **Installation of Solar Roofing Panel at Tondo High School**
Approved Budget for the Contract : **₱ 5,000,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
23. Contract ID : **2019-SEF-1-08**
Contract Name : **Repair / Rehabilitation at T. Yangco Elementary School**
Approved Budget for the Contract : **₱ 4,000,000.00**
Contract Duration : **60 calendar days**
Cost of Bidding Documents : **₱ 4,000.00**
24. Contract ID : **2019-SEF-2-01**
Contract Name : **Construction of Four(4)-Storey Building at Plaridel Elementary School**
Approved Budget for the Contract : **₱ 79,000,000.00**
Contract Duration : **300 calendar days**
Cost of Bidding Documents : **₱ 30,000.00**
25. Contract ID : **2019-SEF-2-02**
Contract Name : **Construction of Four(4)-Storey Building at Lapu-Lapu Elementary School**
Approved Budget for the Contract : **₱ 144,600,000.00**
Contract Duration : **420 calendar days**
Cost of Bidding Documents : **₱ 35,000.00**
26. Contract ID : **2019-SEF-2-04**
Contract Name : **Construction/Completion of Four(4) Storey, 16 Classrooms Building at Bo. Obrero Elementary School**
Approved Budget for the Contract : **₱ 46,100,000.00**
Contract Duration : **300 calendar days**
Cost of Bidding Documents : **₱ 25,000.00**

27. Contract ID : **2019-SEF-2-07**
Contract Name : **Improvement of Manila Technical Voc. And Entrepreneurial School Building at Torres Senior High School Extension**
Approved Budget for the Contract : **₱ 5,000,000.00**
Contract Duration : **70 calendar days**
Cost of Bidding Documents : **₱ 5,000.00**
28. Contract ID : **2019-SEF-3-04**
Contract Name : **Repair/Rehabilitation of Drainage System at T. Alonzo High School**
Approved Budget for the Contract : **₱ 3,000,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 3,000.00**
29. Contract ID : **2019-SEF-3-05**
Contract Name : **Repair / Rehabilitation of the Administrative Building and Perimeter Fence at R. Avanceña High School**
Approved Budget for the Contract : **₱ 19,640,000.00**
Contract Duration : **90 calendar days**
Cost of Bidding Documents : **₱ 20,000.00**
30. Contract ID : **2019-SEF-4-01**
Contract Name : **Construction of Four(4)-Storey Main Building at E. Abada High School**
Approved Budget for the Contract : **₱ 105,248,000.00**
Contract Duration : **330 calendar days**
Cost of Bidding Documents : **₱ 30,000.00**
31. Contract ID : **2019-SEF-4-03**
Contract Name : **Construction of Three(3)-Storey , 12 Classrooms School Building at V.E. Fugoso Elementary School**
Approved Budget for the Contract : **₱ 67,000,000.00**
Contract Duration : **210 calendar days**
Cost of Bidding Documents : **₱ 30,000.00**
32. Contract ID : **2019-SEF-4-06**
Contract Name : **Repair / Rehabilitation of the Senior High School Building at C.M. Recto High School (Annex)**
Approved Budget for the Contract : **₱ 6,130,000.00**
Contract Duration : **60 calendar days**
Cost of Bidding Documents : **₱ 7,000.00**
33. Contract ID : **2019-SEF-5-01**
Contract Name : **Construction of Four(4)-Storey H.E. Building at M. Roxas High School**
Approved Budget for the Contract : **₱ 105,000,000.00**
Contract Duration : **320 calendar days**
Cost of Bidding Documents : **₱ 30,000.00**
34. Contract ID : **2019-SEF-6-01**
Contract Name : **Construction of Four(4)-Storey Main Building at G. Santiago Elementary School**
Approved Budget for the Contract : **₱ 150,000,000.00**
Contract Duration : **285 calendar days**
Cost of Bidding Documents : **₱ 35,000.00**
35. Contract ID : **2019-SEF-6-08**
Contract Name : **Repair / Rehabilitation of H.E. and SPED Building at Sta. Ana Elementary School**
Approved Budget for the Contract : **₱ 12,000,000.00**
Contract Duration : **135 calendar days**
Cost of Bidding Documents : **₱ 15,000.00**

36. Contract ID : **2019-SEF-6-09**
 Contract Name : **Repair / Rehabilitation of Entrance Roofing and Comfort Rooms of Main Building at E. Rodriguez Voc. High School**
 Approved Budget for the Contract : **₱ 4,000,000.00**
 Contract Duration : **90 calendar days**
 Cost of Bidding Documents : **₱ 4,000.00**

Bidders must have an experience of having completed at least one (1) contract similar to the Project and whose value must be at least fifty percent (50%) of the Approved Budget for the Contract (ABC). The description of an eligible bidder is contained in the Bidding Documents, particularly in Section 5, Instruction to Bidders.

Bidding will be conducted through open competitive bidding procedures using non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations (IRR) of Republic Act 9184 (R.A. 9184), otherwise known as the "Government Procurement Reform Act".

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships or organizations with at least seventy five (75%) interest or outstanding capital stock belonging to citizens of the Philippines.

Bid Documents may be purchased by interested Bidders from the address below and upon payment of a non-refundable fee for the Bidding Documents in the amount stated above.

The complete schedule of activities is listed as follows:

Activities	Schedule
1. Issuance of Bid Documents	February 20 - March 13
2. Pre-bid Conference	February 27 - 4:00 P.M.
3. Deadline for the issuance of bid documents	March 13 – 1:00 P.M.
4. Bidding proper; opening of bid envelopes	March 13 – 4:00 P.M.
5. Bid evaluation	March 14

The City Government of Manila reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders.

The City Government of Manila likewise assumes no obligation whatsoever to compensate or indemnify any bidder or winning bidders, as the case may be, for any expenses or loss that said party(ies) may incur in its participation in the pre-bidding and bidding process nor does it guarantee that an award will be made.

For further information, please refer to:

ENGR. ROGELIO Y. LEGASPI

OIC - City Engineer

3rd Floor, Manila City Hall Building

Approved by:

ERICSON A. ALCOVENDAZ

City Administrator and

Chairman, Bids and Awards Committee

Date of publication: February 20, 2019